HOME FY 2012-13

EXHIBIT “C”
CITY OF NORTH MIAMI
HOME INVESTMENT PARTNERSHIP PROGRAM
REHABILITATION A EMENT

THIS AGREEMENT is entered into this ay of, July 2013, by and between the
following parties: Yves Gabriel {Owner), owner of the subject property; the CITY OF NORTH
MIAMI (City), a Florida municipal corporation, having its principal office at 776 N.E, 125"
Street, North Miami, Florida 33161; and FUNDAMENTAL ENGINEERING AND
CONSTRUCTION, INC. (Contractor), having its principal business address at, 15115 SW 81*
Street, #207, Miami, FL. 33193 (Parties), regarding the rehabilitation of real property legally
described as:

Lot 19, in Block 20 of BREEZESWEPT ESTATES FIRST ADDITION,
according to the Plat thereof, as recorded in Plat Book 60, at Page 26 of the Public
Records of Dade County, Florida a/k/a 165 NE 128 Street, North Miami, Florida
33161 (subject property);

WITNESSETH:

WHEREAS, the Federal Department of Housing and Urban Development (HUD) has
provided HOME Investment Partnership Program (HOME) to local governments designed to
address housing, economic development and infrastructure needs of the community that
primarily benefit very low and low income persons; and

WHEREAS, the City of North Miami (City) has determined through its Consolidated
Plan for HOME funds (Program), adopted by the Mayor and City Council in June, 2005, to
provide assistance to eligible homeowners within the City for the purpose of rehabilitating their
properties (Project), in accordance with HOME criteria specifically described in Title II of the
Cranston-Gonzalez National Affordable Housing Act of 1990; 24 CFR Part 570; 42 U.S.C. 5301
et seq.; and

WHEREAS, the Owner proposes to finance the cost of the rehabilitation work provided
for in this Agreement with funds made available to the Owner from the City of North Miami
using HOME funds; and

WHEREAS, the Owner has accepted the Contractor’s bid for the performance of such
rehabilitation work and said rehabilitation work has been approved by the City and the Owner
desires to engage the above contractor to perform such rehabilitation work in accordance with
the provisions of this Agreement.

NOW, THEREFORE, in consideration of their mutual promises, the Owner and the
Contractor do hereby mutually agree as follows:

ARTICLE I — Contract Documents
The Contract Documents which comprise this Rechabilitation Agreement consist of this
Agreement, as executed on behalf of the Owner and the Contractor, and the following additional
documents:
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e Exhibit “A” — Rehabilitation Agreement Addendum
e Exhibit “B” - Scope of Services
¢ Exhibit “C-1” - Federal Assurances and Requirements

ARTICLE 2 - Contract Price
Upon satisfactory completion of the Rehabilitation Work provided for in this Agreement, the
Contractor shall be paid the amount of $24,285.00 hereinafter called the “Contract Price”, which
shall constitute full and complete compensation for the Contractor’s performance of the
Rehabilitation Work provided for in this Agreement. At no time will the Contract Price exceed
the maximum allowable HOME rehabilitation funding made available to the owner.

ARTICLE 3 - Time of Performance
Contractor agrees to start work within ten (10) working days after receipt of a written Notice to
Proceed. If Contractor fails to commence work within thirty (30) days of the date of the Owner’s
notification to commence, Owner shall have the right to terminate this Agreement. Such notice
of termination shall be in writing.

The Contractor agrees to complete, free of liens or rights of liens of contractors, mechanics,
materialmen or laborers, all work listed in Exhibit B, Scope of Services within 90 days after the
Notice to Proceed is given, subject to extensions approved by the Owner and the City

The contractor agrees that time is of the essence of this Agreement and extensions shall be
limited to unforeseeable circumstances. In the event Contract fails to complete work within the
agreed upon time period and fails to provide evidence of good cause for such delay, Contractor
may be held in default under the terms of this Agreement,

ARTICLE 4 — Scope of Work
Contractor acknowledges that it has prepared the Contractor’s bid proposal and that such
proposal is accurate and consistent as to the name of the Contractor, scope of work that the
Contractor will undertake, and price, Contractor shall furnish all necessary materials, equipment,
tools, labor, and supervision necessary to perform in a competent and workmanlike manner, all
of the rehabilitation work provided for in this Agreement relating to the described property.

ARTICLE 5 - Change Orders
Owner and Contractor expressly agree that no material changes or alterations in the description
of work or price provided in the Contract Documents shall be made unless in writing and
mutually agreed to by both parties and written authorization from the City of North Miami,

ARTICLE 6 — Notice to Proceed
Contractor shall not commence the rehabilitation work provided for in this Contract until the
City has issued a Notice to Proceed to the Contractor.

ARTICLE 7 — Permits and Codes
The Contractor shall secure and pay for all necessary permits and licenses required in connection
with the performance of the rehabilitation work provided for in this Contract, and shall perform
such work in full compliance with all applicable codes, ordinances of the City, Miami-Dade
County and the State of Florida including local building and housing codes.
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ARTICLE 8 — Insurance

The Contractor shall maintain in force, between the time that the Contractor commences the
rehabilitation work provided for in this Agreement and the time that such work is completed,
comprehensive public liability insurance protecting the Owner for not less than
$100,000/$300,000 in the event of bodily injury, including death, and $100,000 in the event of
property damage arising out of the Contractor’s operations under this Agreement, whether such
operations be by the Contractor, any subcontractors or suppliers engaged by the Contractor in
connection with such operations, or anyone directly or indirectly employed by ecither the
Contractor or such subcontractors or suppliers, and such insurance or other coverage as is
required by Florida law governing Workman’s Compensation. Contractor shall provide evidence
to the Owner and Agency of such insurance prior to commencement of work. Failure to provide
adequate evidence of insurance or failure to maintain the insurance required shall be grounds for
termination of this Agreement.

ARTICLE 9 — Subcontractors
Contractor shall be responsible to the Owner for the acts and omissions of all of his employees,
and all subcontractors, their agents and employees, and all other persons performing any of the
work under the Agreement for the Contractor.

ARTICLE 10 — Condition of Premises :
Contractor shall keep the premises clean and orderly during the course of the rehabilitation work
and shall be responsible for the proper care and protection of all materials delivered and work
performed until completion of the work. Upon completion of work, Contractor agrees to remove
all construction debris and surplus material from the premises and leave the premises in a neat
condition.

ARTICLE 11 — Contract Changes
No modifications to this Agreement shall be made after its execution except by written
instrument signed by the Contractor, accepted by the Owner and authorized by the City of North
Miami.

ARTICLE 12 — Inspection

During the performance of the rehabilitation work, the Contractor and Owner shall permit the
City of North Miami to inspection the rehabilitation work as necessary to assure that the
rehabilitation work is being performed in accordance with the terms of this Agreement. In the
event the Owner or Contractor prevent the City from inspecting the Project for purposes of
assuring compliance with this Agreement or with the Contract Documents, or prevents the City
from complying with HUD regulations, federal, state or local laws, the City shall be entitled to
immediately terminate this Agreement, retain any remaining funds, seek reimbursement for any
funds distributed for the Project or obtain other relief as permitted by the Agreement or law.

ARTICLE 13 — Liens
Contractor agrees to protect, defend, and indemnify Owner from any claims for unpaid work,
labor, or materials with respect to Contractor’s performance. Final payment shall not be due
until the Contractor has delivered notarized waivers or releases of lien for all work completed
arising out of Contractor’s performance or a notarized receipt in full covering all labor and
materials for which a lien could be filed or a bond satisfactory to the Owner indemnifying him
against any lien,
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ARTICLE 14 — Indemnification

The Contractor shall indemnify and hold harmless the Owner, the City, its officials and
employees, and the Owner shall indemnify and hold harmless the City, its officials and
employees from all liability and claims for damages because of bodily injury, death, property
damage, sickness, disease, or loss and expense suffered or alleged to have been suffered by any
person as a result of or arising from the Contractor’s operations under this Contract, whether
such operations be by the Contractor, any subcontractors or suppliers engaged by the Contractor
in connections with such operations, or anyone directly or indirectly employed by either the
Contractor or such subcontractors and suppliers.

ARTICLE 15 - Assignment of Agreement
Contractor. shall not sublease, transfer or assign any interest in this Agreement w1thout the prior
written consent of the Owner and the prior written approval of the City.

ARTICLE 16 — Default
In the event of a default, Owner shall be entitled to bring any and all legal and/or equitable
actions in Miami-Dade County, Florida, in order to enforce Owner’s right and remedies against
Contractor. Owner shall be entitled to recover all costs of such actions including a reasonable
attorney’s fee, at trial and appellate levels, to the extent allowed by law.

A default shall include but not be limited to the following acts or events of Contractor, or their
agents, servants, employees or subcontractors:

a. Failure by the Contractor to (i) commence work within thirty (30) days
from the date of this Agreement, or (ii) diligently pursue construction and
timely complete the project by securing a Final Certificate of Completion
within two (2) months from the date of this Agreement, or (iii) provide the
documentation required to make the final payment within thirty (30) days
from the date when a Final Certificate of Completion is issued.

Work shall be considered to have commenced and be in active progress
when a full complement of workmen and equipment are present at the site
to diligently incorporate materials and equipment in accordance with the
Project throughout the day on each full working day, weather permitting.

b. Failure by the Contractor to comply with any applicable building, fire, life
safe_ty, housing or zoning law, rule, regulation or code.

C. Insolvency or bankruptcy by the Contractor.

d. Failure by the Contractor to maintain the insurance required by the City.

€. Failure by the Contractor to correct defects within a reasonable.

f. The breach of any term or condition of this Agreement.

ARTICLE 17 — Governing Law and Venue
This Agreement shall be governed by the laws of Florida, and venue shall be in' Miami Dade
County, Florida.
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ARTICLE 18 - Interest of Federal, State, and Local Officials
None of the following shall have any interest or benefit, direct or indirect, in this Agreement:
A. Any officer or employee of the City of North Miami who exercises any function or
responsibility in connection with the administration of the HOME Program
B. Any member of or delegate to the Congress of the United States.
C. Any elected State or City Officials.

ARTICLE 19 - Notices
All notices, demands, correspondence and communications between the Parties shall be deemed
sufficient if dispatched by registered or certified mail, postage prepaid, return receipt requested,
addressed as follows:

If to the City: City of North Miami
776 N.E. 125" Street
North Miami, Florida 33161
Attn: Director, Community Planning & Development

With a copy to: City of North Miami
776 N.E. 125" Street
North Miami, Florida 33161
Attn: City Attorney

If to Contractor: Fundamental Engineering and Construction, Inc,
Nyrone Manborde (Registered Agent)
15115 SW 81% Street, #207
Miami, FI. 33193

If to Owner: Yves Gabriel
165 NE 128 Street
North Miami, FL 33161

or to such address and to the attention of such other person as the Parties may
from time to time designate by written notice to the others.

ARTICLE 20 — Severability

Should any provision, paragraphs, sentences, words or phrases contained in the Agreement be
determined by a court of competent jurisdiction to be invalid, illegal or otherwise unenforceable
under the laws of the State of Florida, such provisions, paragraphs, sentences, words or phrases
shall be deemed modified to the extent necessary in order to conform with such laws; or, if not
modifiable to conform with such laws, then same shall be deemed severable, and in either event,
the remaining terms and provisions of this Agreement shall remain unmodified and in  full
force and effect.

ARTICLE 21. Disclaimer
The Contractor and Owner hereby acknowledge that this Contract is solely between the
Contractor and Owner and that the City is not party to this Contract; have no interest in this
Contract; and are acting solely as a conduit through which federal funds are made available to
private individuals for rehabilitation of the Owner’s property; and that the City is not responsible
on behalf of either the Owner or Contractor for any actions, causes of action, suits, dues, sum of
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money, accounts, variances, damages and liabilities whatsoever both in law and in equity or
which may result from the existing state of things which have existed between the Owner and
Contractor.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed on
the date o the last of the Parties initials or signs.

N 24 @@ﬁmﬁ

Yves Gabriel, Owner

CONTRACTOR:

77W

Date; 7/;@ /‘Zd/:(
77

PRV

Director
Community Planning & Development Dept.

ATTEST, CITY OF NORTH MIAMI
Id
City Clerk tWr

APPROVED AND LEGAL SUFFICIENCY:

| City A é‘,véy
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Exhibit A

HOME INVESTMENT PARTNERSHIP PROGRAM
REHABILITATION AGREEMENT ADDENDUM

This is-4h a?ﬂ u%%ed to as the “Rehabilitation Agreement Addendum” is hereby entered
into on ﬂ&// , 2013 between Yves Gabriel, referred to as the “Owner” the
CITY OF NOJTH MIAMI, a Florida municipal corporation, having its principal office at 776
N.E. 125" Street, North Miami, Florida 33161, referred to as the “City” and Fundamental
Engineering and Construction, Inc., the referred to as the “Contractor” to perform
rehabilitation construction work at the property located at 165 NE 128 Street, North Miami, FL
33161, referred to as the “Project”; and this Addendum is mutually acknowledged by and
between the parties to the Rehabilitation Agreement to be an integral part of the terms conditions
and understanding contained in the Rehabilitation Agreement and all addenda enumerated in,
referenced in, or affixed to the Rehabilitation Agreement, referred to as the “Contract
Documents”, as may be amended from time to time by written Modifications or Change Orders
to the Rehabilitation Agreement.

In consideration of the Federal financial assistance being made available in connection with this
Addendum and the Agreement for the Rehabilitation work being performed at this Project, the
Owner and the Contractor mutually acknowledge, understand and agree to comply with all
applicable Building Codes of the State of Florida and the City of North Miami as well as the
Federal Government for residential construction work of this type, which shall include, but not
be limited to: the Florida Building Code, Miami-Dade Edition; the State of Florida Model
Energy Efficiency Code; the Federal Government’s Cost Effective Energy Conservation and
Effectiveness Standards; and the Federal Government’s Section 8 Existing Housing Quahty
Standards.

The Owner and the Contractor also acknowledge, understand and agree that in accepting the
HOME Rehabilitation Housing Program loan from the City of North Miami being made to the
Owner in connection with this Project, that the Owner has freely designated and has duly
authorized the proper representatives of the City of North Miami to act on the behaif of the
Owner as the Construction Manager for the Project, and to perform the duties and
responsibilities within the limitation of its authority as further described below in this
Addendum. '

The Contractor in executing the Rehabilitation Agreement understands, agrees and accepts the
decision of the Owner in its designation of the City of North Miami as its duly authorized
representative, and further covenants, and agrees to fully cooperate with and abide by all
recommendations, guidance, interpretations and instructions, or decisions of the Construction
Manager as pertains to the administration of the Rehabilitation Agreement, not inconsistent with
its responsibilities and limitations authority as specifically set forth below in this Addendum. To
more fully understand the rights, responsibilities and duties of all the part101pants to the
Rehabilitation Agreement, this Addendum provides for the following:

(a) Rehabilitation Agreement Participants. The following terms define the parties to
the Rehabilitation Agreement, and those persons or entities designated in accord
with the term and conditions of this Addendum and the Rehabilitation Agreement
to be the authorized representatives of the parties to the Rehabilitation Agreement.

Gabrie], Yves . ‘ )
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(1) The term “Owner” as defined in the Rehabilitation Agreement shall mean the
Property Owner or the Property Owner’s authorized representatives which
shall be the Construction Manager. '

(2) The term “Contractor” shall mean the General Contractor or the General
Contractor’s authorized representative.

(3) The “Construction Manager” is the City of North Miami and its duly
authorized representatives . responsible for the administration of the
Rehabilitation Housing Program, which shall include, but not be limited to the
Community Planning & Development Manager, Housing Manager and
Housing Services Administrative Specialists.

Owner’s Responsibilities. The Owner shall coordinate all matters related to the
terms and conditions of the Rehabilitation Agreement through the Construction
Manager.

The Owner shall attend the Preconstruction Conference, to be conducted by the
Construction Manager at which time the Owner shall provide, and have the
opportunity to offer questions, answers, requests, instructions, and approvals on
all matters pertaining to the Rehabilitation Agreement Documents discussed or
arising in connection with the Preconstruction Conference.

Upon completion of the Preconstruction Conference the Owner shall forward all
further communications, requests, instructions and approvals pertaining to the
work at the Project to the Contractor through the Construction Manager; except,
that nothing contained herein shall prevent the Owner from providing the
Contractor general information or furnish services and utilities under the control
of the Owner that are reasonable and necessary for the prompt and orderly
progress of the work.

The Owner shall in addition have the following rights and responsibilities in
connection with the performance of the work at the Project, which shall include,
but not be limited to the following:

(1)  Notice of Commencement. Prior to commencement of any work
contemplated by the Contract Documents and simultaneously with the
execution of the loan agreement and mortgage, the Owner shall execute
and deliver to the City a Notice of Commencement for recording in accord
with the provisions of the Mechanic’s Lien Law of Florida. The Owner
shall authorize the City to cause said Notice of Commencement to be
recorded in accord with the provisions of said law. The Owner shall
forthwith cause a certified copy of said Notice of Commencement to be
duly posted in accord with the provisions of said law immediately after the
recording of said Notice of Commencement, and that under no
circumstances shall the Owner allow construction to commence at the
Project until after the Notice of Commencement is recorded and posted.
Furthermore, the Owner shall designate the Construction Manager by
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name and address, in such Notice of Commencement upon whom notices
or other documents may be served under the Florida Mechanic’s Lien
Law, including the Notice to Owner as provided in Section 713.13 (1) (b)
of Florida Statutes, and upon whom service shall constitute service upon
the Owner,

Utilities. The Owner shall provide the Contractor all reasonable use of
utilities such as water and power, except that the Contractor shall be
responsible for the hauling of excessive trash and debris resulting from the
work performed by the Contractor.

Survey and Plans. The Owner shall furnish at its expense any additional
surveys and as-built plans, if any, for the existing structures located at the
Project arising in connection with the work.

Access to Site. The Owner shall provide the Contractor continuous access
to the site at reasonable times during the work week, which shall be 8:00
AM. to 5:00 P.M., Mondays through Fridays, except for recognized City
Holidays and excluding Saturdays and Sundays.

Acceptance of and Payment for Work., The Owner shall review with the
Construction Manager all payment applications for partial and final
completion of work and shall approve all said payment applications on the
recommendations of the Construction Manager, with said approvals
representing the Owner’s acceptance of the work. Payment, whether for
partial or final completion of work, shall be in the form of a check issued
by the City of North Miami. All partial payments will be in an amount
holding back ten percent (10%) of the value of approved partial work, said
retention to be added back and disbursed at the time of final payment,

Prohibition on Hindrance of Work. The Owner, nor any member of its
family, tenants, agents or employees, shall not in any manner hinder the
Contractor or its subcontractor, or their agents and employees from the
execution and performance of the work, nor commit any abusive or
threatening conduct with respect thereto; provided, that nothing contained
herein shall limit or prevent the Owner from exercising its rights and
privileges as further described in this Addendum and the Rehabilitation
Agreement to obtain the full and proper performance of the work in accord
with the Contract Documents, nor from exercising all rights and remedies
with respect thereto when prosecuted in accord with the methods and
procedures otherwise described in this Addendum and the Rehabilitation
Agreement. ‘

Right to Stop the Work. If the Contractor fails fo correct defective work
as determined by the Construction Manager or persistently fails to carry
out the work in accord with the Contract Documents, the Corstruction
Manager, by a written order, may order the Contractor to stop the work, or
any portion thereof, immediately upon receipt of the notice, until the cause
for such written order has been eliminated. -
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Right to Carry Out the Work. "If the Contractor defaults or neglects to
carry out the work in accord with the Rehabilitation Agreement
Documents, and fails within three (3) working days after receipt of written
notice from the Construction Manager to commence and continue
correction of such default or neglect with diligence and prompiness, the
Construction Manager may, after five (5) calendar days following receipt
by the Contractor of an additional written notice, and without prejudice to
any other remedy the Owner may have, make a good such deficiencies. In
such a case, an appropriate Change Order shall be issued deducting from
the payments then or thereafter due to the Contractor the cost of correcting
such deficiencies, including compensation for the additional costs incurred
by the Construction Manager, if any, made necessary by such default,
neglect or failure. If the payments then or thereafter due the Contractor
are not sufficient to cover such amount, the Contractor shall pay the
difference.

Right to Terminate, If, through any cause, the Contractor shall fail to
fulfill in a timely and proper manner their obligation under the
Rehabilitation Agreement, or if the Contractor shall violate any of the
covenants, agreements, or stipulations of the Contract Documents, the
Construction Manager shall have the right to terminate the Rehabilitation
Agreement by giving written notice to the Contractor of such termination
and specifying the effective date thereof, at least seven (7) calendar days
before the effective date of such termination. In such event, all finished
work determined by the Construction Manager to be acceptably installed
and in place, shall be paid on the basis of the total item price or percentage
of work completed as stipulated in the Contract Documents, less payments
previously made and less any and all payments withheld from the
Contractor for the purpose of set-off necessary to obtain another contractor
to complete the remaining work at the Project. Regardless of the above,
no such payment shall be made until such time as the exact amount due, if
any, to the Contractor is determined by the Construction Manager after
having obtained another contractor to complete the work at the Project.

Notwithstanding the above, the Contractor shall not be relieved of any
additional liability to the Owner for damages sustained by the Owner by
virtue of any breach of the Rehabilitation Agreement by the Contractor,
and the Owner may withhold any payments due to the Contractor for the
purposes of set-off until such time as the exact amount of damages due to
the Owner from the Contractor is determined.

The Rehabilitation Agreement may not be so terminated if the failure to
perform arises from unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Such causes shall include, but
are not restricted to: acts of God, acts of public enemy, acts of the
government in either its sovereign or contractual capacity, fires, floods,
epidemics, quarantine restrictions, strikes and unusually severe weather.
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In every case, the failure of perform must be beyond the control and
without the fault or negligence of the Contractor.

(10)  Responsibility to Complete the Work. In the event that the Rehabilitation
Agreement is terminated, the Owner acknowledges and understands that
the Owner shall not be relieved of its obligations to complete the work
remaining at the Project in full accord with the terms and conditions of
this Addendum and the Contract Documents as well as approved and
otherwise required Change Orders, in effect at the time of said
termination. In such case, the Owner shall work with the Construction
Manager to secure a replacement contractor in accord with the policies
and guidelines of the Rehab Program, and shall execute all documents,
including amendments to the original Mortgage and Note, if additional
financing not inconsistent with the maximum available loan that can be
made in accord with this Agreement, is necessary for the prompt
completion of work being done in connection with the Project. Any
additional costs necessary for the completion of the work at the Project,
where further financing under the Rehabilitation Program cannot be
extended in accord with this Addendum, shall be borne by the Owner.

{c) Construction Manager’s Responsibilities. The Construction Manager shall administer on
behalf of the Owner the terms and conditions of the Rehdbilitation Agreement. The
Construction Manager shall be the representative of the Owner during construction and
until final payment to the Contractor is made and the elapse of one year has occurred
from the date of the Certificate of Completion on the Project. The Construction Manager
shall advise and consult with the Owner throughout the time of performance for the
completion of the work specified in the Rehabilitation Agreement. All instructions from
the Owner to the Coniractor shall be forwarded through the Construction Manager. The
Construction Manager shall have authority to act on behalf of the Owner only to the
extent provided in this Addendum and the Rehabilitation Agreements, unless otherwise
modified in writing, which shall include the following: o

(1) Preconstruction Conference. The Construction Manager shall conduct a
Preconstruction Conference, to be attended by the Owner and the Contractor, said
preconstruction conference to be held within five (5) working days after full
execution of the Rehabilitation Agreement. The Construction Manager shall
review with the parties to the Rehabilitation Agreement, the terms, conditions and
requirements of the Contract Documents. The Construction Manager shall, upon
conclusion of the Preconstruction Conference, issue a “Notice to Proceed” to be
made effective no later than ten (10) working days from the date of the
Preconstruction Conference; providing, that a “Notice to Proceed” shall not be

" issued or made effective until the Construction Manager is prov1ded proper
evidence of the Contractor’s license(s), waiver of lien and insurance, unless
otherwise provided in the Contract Documents. Work shall commence ‘within 10
days of issuance of the Notice to Proceed. The Construction Manager shall also
receive from the Contractor for the work at the Project as well as other
programmatic information reasonably required by the Construction Manager
under the policies and guidelines of the Rehabilitation Program concerning the
Contractors’ subcontractors, work force needs and local business utilization plans.
Gabriel, Yves ‘ 11
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(2) Work Scheduling. The Construction Manager shall obtain from the Contractor
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prior to the commencement of work, a schedule of the work and approximate
timeframes for the performance of all work by contractors and subcontractors
participating on the Project, as may be amended or supplemented from time to
time, so that the Construction Manager shall continuously be informed on the
“Project Construction Schedule” to enable the Construction Manager to properly
plan and perform the inspections and responsibilities of the Construction
Manager. '

Work Force. The Construction Manager shall be provided the full cooperation
and courtesy of the work force employed or performing work in connection with
the Project by the Contractor or ifs subconiractors. Any person or entity
employed on the work by the Contractor or its subcontractors who fils, refuses or
neglects to obey the instructions of the Construction Manager, conveyed or
transmitted through the Contractor, in any matter related to the work, or who
otherwise appears to be disorderly, insubordinate, unfaithful or incompetent, shall
upon the order of the Construction Manager be at once discharged or removed
and not again employed in the performance of any part of the work at the Project
by the Contractor.

Site Inspections. The Construction Manager shall visit the sife at intervals
appropriate to the stage of progress on the rehabilitation construction work to
become generally familiar with the progress and quality of the work and to
determine in general if the work is proceeding in conformance with the Contract
Documents. However, the Construction Manager shall not be required to make
exhaustive or continuous on-site inspections to check the quality or progress of
the work. On the basis of these on-site observations, the Construction Manager
shall keep the Owner informed on the progress of the work.

Quality Control. The Construction Manager shall oversee quality control in the
charge of construction means, methods, techniques, sequences or procedures, or
for safety precautions and program performance in connection with the work at
the Project, but the Construction Manager shall not be responsible for the
Contractor’s failure to carry out the work in accord with the Contract
Documents. '

Work Conformance, The Construction Manager shall determine in general that
the work of the Contractor is being performed in accord with the Contract
Documents, and shall endeavor to guard the Owner against defects and
deficiencies in the work of the Contractor.

Work Rejection. The Construction Manager shall have authority to reject the
work of the Contractor which does not conform to the Contract Documents, and
to require special inspection or testing if determined necessary by the
Construction Manager. ' ‘

Change Order Processing and Approvals. Any changes in the Rehabilitation
Agreement for unforeseen work or conditions at the time of execution of the
i2
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Rehabilitation Agreement related to quantities of labor, materials, and equipment,
especially for changes affecting cost or time of performance, shall be covered by
a written Change Order. The Change Order shall be signed by both the Owner
and the Contractor, only upon the recommendation of the Construction
Manager, which said fully executed Change Order shall then constitute an
addendum or modification to the original Rehabilitation Agreement.

Any such changes shall be made only when and where determined necessary and
desirable in the opinion of the Construction Manager. Where approved Change
Orders diminish the cost of the work specified in the Rehabilitation Agreement,
such changes or alterations shall not constitute a claim for damages or anticipated
profits. In determining the cost of items deleted or added that diminish or
increase the scope of work specified in the Contract Documents, the parties to the
Rehabilitation Agreement shall use those prices already stipulated therein or
otherwise consistent with the intent and reasonably inferable from the Contract
Documents; and if not set forth therein or otherwise reasonably.inferable thereto,
fair prices shall be determined by mutual agreement between the parties to the
Rehabilitation Agreement, upon the recommendation of and approval by the
Construction Manager.

Payment Processing and Approvals. The Construction Manager shall review all
payment applications submitted by the Contractor, whether a partial or final
payment request, and shall then make recommendations to the Owner on the
approval and issuance of payment. The Construction Manager shall conduct
inspections to determine the dates of partial completion and final completion of
work, and shall receive and forward to the Owner for its review, written
warranties, manufacturer warrantics, rclease of liens and related documents
required of the Contractor in accord with this Addendum and the Rehabilitation
Agreement. Based on the observations and evaluations of the Construction
Manager, including the determinations of the local Building Officials, the
Construction Manager shall determine the amount due to the Contractor on its
payment application and shall process a payment request for the work at the
Project found acceptably installed and in place. The Construction Manager shall
process a final payment request upon performing its final inspection and its
determination that the Contractor has fully complied with the requirements of the
Contract Documents. In conjunction with this determination, the Construction
Manager shall process the final payment request and issue the Certificate of
Completion for the Project.

In the event that the Construction Manager shall in performing its final inspection
determine that work, or a portion of work, does not meet the requirements of the
Contract Documents, then, in such a case, the Construction Manager shall issue a
“Punch List” to the Contractor enumerating the work items found to be
unacceptable or deficient, and shall withhold approval of the final payment
request, or on portions thereto, until all work so questioned is found acceptable by
the Construction Manager. Upon said determination, the Construction Manager
shall process the final payment request and issue the Certificate of Completion for
the Project.
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(10)  Questions and Interpretations. The Construction Manager shall be the interpreter

of the requirements of the Contract Documents and the judge of the performance
thereunder by both the Owner and the Contractor. The Construction Manager
shall render interpretations necessary for the proper execution or progress of the
work, with reasonable promptness and in accord with agreed upon time limits.
Fither party to the Rechabilitation Agreement may make written request to the
Construction Manager for such interpretations.

All such claims, disputes and other matters in question between the Owner and
the Contractor relating to the execution or progress of the work or the
interpretation of the Contract Documents shall be referred to the Construction
Manager for decision. Upon receipt of the written request and review of the
progress of the work, the Construction Manager shall render a decision in writing
within the agreed upon time limits. All interpretations and decisions of the
Construction Manager shall be consistent with the intent of and reasonably
inferable from the Contract Documents and shall be in writing or in graphic form.
The decision of the Construction Manager in matters relating fo the execution or
progress of work, including the artistic effect of the work, shall be final if
consistent with the intent of the Coniract Documents. In this- capacity as
interpreter and judge, the Construction Manager shall endeavor to secure faithful
performance by both the Owner and the Contractor, shall not show partiality to
gither, and shall not be liable for the result of any interpretation or decision
rendered in good faith in such capacity.

(11)  Grievance Procedure. Disputes between the Owner and Contractor rhay arise

from time to time during the life of the rehabilitation project. In those instances
where a mutually satisfactory agreement cannot be reached between the parties,
the following grievance shall apply

. The Owner should initially inform the Contractor and Construction Manager of the

grievance.

. If unable to find a mutually agreeable solution, a written Vendor Complaint Form

must be filed with the Director of Community Planning and Development Department.

. The Director or his/her designee, will meet with both the Contractor and the Owner in

an effort to reach a solution. If unable to resolve the grievance, the complaint and all
relevant documentation will be forwarded to the Director who shall make a final
determination.

. A formal written notification of the resolutlon will be 1ssued v1a cer’nﬁed maﬂ to both

Ownet and Contractor.

. Resolution Options shall include:

¢ Qutline a corrective action plain to include a deadline to cure;
or

¢ The City as a resolution of the grievance, may release fnds to
the Contractor for items on the work write-up which are
completed and undisputed; or

¢ The entire contract amount may be released to the Contractor
as determined by the Director; or

s The Director may also opt to terminate the agreement between
Owner and Contractor, release funds to the Contractor for
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items on the work write-up which are completed and
undisputed and award the remainder of the work to the next
lowest responsible bidder according to the bid tab sheet.

¢ The City will keep documents and records of the grievance
procedure. '

Limitations. The duties, responsibilities and limitations to the authori_ty of the
Construction Manager as the Owner’s representative during the performance of
the rehabilitation construction work at the Project, as set forth in this Addendum
and the Rehabilitation Agreement, shall not be modified or extended after the
execution of the Rehabilitation without the written consent of both the Owner and
the Contractor, which consent shall not be unreasonably withheld, if
recommended and approved by the Construction Manager. ‘

Contractor’s Responsibilities.  The Contractor shall supervise, direct and
otherwise be solely responsible for the rehabilitation construction work being
performed at the Project. The Contractor shall be solely responsible for all
construction means, methods, techniques, sequences and procedures, and shall
coordinate all portions of the work, except as otherwise provided in this
Addendum and the Rehabilitation Agreement.

The Contractor shall attend the Preconstruction Conference to be conducted by
the Construction Manager, as further described in this Addendum and the
Rehabilitation Agreement, and upon completion of the Preconstruction
Conference, the Contractor  shall forward all instructions, communications and
requests pertaining to the work at the Project to the Owner through the
Construction Manager.

The Contractor shall be responsible to the Owner for the acts and omissions of
the Contractor’s employees, its subcontractors and their employees, and any other
persons, agents or firms performing any of the work or furnishing any supplies
and materials at the Project under a contract, subcontract or any other agreement
with the Contractor or its subcontractors. The Contractor shall at all times enforce
strict discipline and good order among the Contractor’s employees and its
subcontractors and their employees, and shall not employ on the work any unfit
person or entity, or anyone not skilled in their assigned task. None but skilled
foremen and workmen shall be employed on any portion of the work requiring
special qualifications.

The Coniractor shall not be relieved from its obligations to perform the work in
accord with the Contract Documents either by the activities or duties of the
Construction Manager in its administration of the Rehabilitation Agreement, or by
inspections, tests or approvals required or performed in connection with the work
by persons other than the Contractor.

The Contractor shall be responsible for all other terms and conditions pertaining
to the Contractor in accord with this Addendum and the Rehabilitation
Agreement, which shall include, but not be limited to the following:
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Correlation of Work. At the time of execution of the Rehabilitation Agreement
the Contractor shall carefully study and compare the Contract Documents to its
examination and verification of site conditions, and shall no later than at the time
of the Preconstruction Conference report to the Construction Manager any error,
inconsistency or omission that it discovers, which shall require the interpretation
by the Construction Manager and may require the issuance of a Change Order.
The Contractor shall not be liable to the Owner for any damage resulting from any
such errors, inconsistencies or omissions in the Contract Documents; provided,
that the Contractor promptly reports its findings to the Construction Manager,
who shall be responsible for making the final determination. The Contractor shall
perform no portion of the work at  any time not identified in the Contract
Documents or where required, by approved shop drawings, product data or
samples for such portion of the work. No portion of the work requiring
submission of a shop drawing, product data or sample shall be submitted to a
local Building Official until the submittal has been reviewed and approved by
the Construction Manager for consistency with the Contract Documents. All such
portions of the work so performed shall be in accord with approved subrmittals.

Royalties and Patents. The Contractor shall pay all royalties and license fees,
shall define all suits or claims for infringement of any patent rights and shall save
the Owner harmless from loss on account thereof. If the Contractor has reason to
believe that the design process or product selected in connection with the work is
an infringement of a patent, the Contractor shall promptly so inform the
Construction Manager and await its determination before proceeding with the
execution of the design process or the ordering and installation of the product.

Insurance. The Contractor shall maintain full Worker’s Compensation and
Employer’s Liability Insurance coverage in the minimum amount as set forth in
this Addendum for all workers contributing to the execution of the rehabilitation
construction work at the Project. Furthermore, the Contractor shall maintain
Public TLiability Insurance and Property Damage Insurance coverage in the
maximum obtainable amount as set forth in this Addendum. The Contractor shall
furnish the Construction Manager with satisfactory proof of such insurance
before the commencement of work at the Project. The Contractor shall carry said
insurance in force during the time of performance for the work provided in
connection with the Rehabilitation Agreement or until said work is fully
completed, whichever is the longest period. The minimum arnount of said
insurance coverage shall be as follows:

A, Worker’s_Compensation and Employer’s Liability Insurance, With a

minimum limit for Worker’s Compensation as established pursuant to
Florida Statutes, and with a minimum limit of $500,000 for Employer’s
* Liability.

The Contractor shall provide proof of such insurance before the
commencement of the work and should notify its insurance carrier to
provide the Owner and the City of North Miami a 30 day written notice
by the carrier of any cancellation of the policy. '
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B. Owner and Contractor Protection Liability Insurance. With minimum
limits combined single limit bodily injury/property damage $1,000,000
per occurrence. The Contractor shall provide a certificate of insurance
for the said insurance before the commencement of work, which must
contain the following.

v" The name of insurance carrier(s);

v" The effective date and expiration dates of policies;

v" The interests of the Owner and the City of North Miami as
additional named insured and specifying the address of the
Project;

v" A provision for a 30-day written notice by the carrier of any
cancellation or material change in any policy.

C. Subcontractor Insurance. Is recommended to the Contractor. The
Contractor is advised to require all of its subcontractors to provide the
aforementioned coverage as well as any other coverage’s that the
Contractor may consider necessary, and any deficiency in the
coverage’s or policy limits of any subconiractors will be the sole
respon31b1hty of the Contractor

Permits, Fees and Taxes. The Contractor shall secure and pay for all apphcable
building permits, and shall secure and pay for all other permits and governmental
fees, licenses and inspections necessary for the proper execution and completion
of the work which are customarily secured after execution of the Rehabilitation
Agreement and which are legally required at the time bids are received. The
Contractor shall pay all sales, consumer, use and other similar taxes for the work
done in connection with the Project by the Contractor which are legally enacted at
the time bids are received, whether or not yet effective.

Use of Site, The Contractor shall have access to the site to perform work in
connection with the Project as further described in this Addendum and the
Rehabilitation Agreement, and shall reasonably coordinate all of its operations
with and secure approval from the Construction Manager before using any portion
of the site. The Contractor shall confine operations at the site to areas permitted
by law, ordinances, permits, and the Contract Documents, and shall not
unreasonably encumber the site with any materials or equipment. -

Workmanship, Labor and Materials. The rehabilitation construction work
performed at the Project shall be done in accord with the trades’ standards as
“Workmanlike Manner” or “Acceptable Standards or Workmanship.

The Contractor shall provide and pay for all labor, materials, equipment, tools,
construction equipment and machinery, excess utilities, transportation, and other
facilities and services necessary for the proper execution and completlon of the
work, unless otherwise provided in the Contract Documents.

The materials used in connection with the rehabilitation construction work at the
Project shall be new, in good condition and of the grade required by the Contract
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Documents unless otherwise agreed to in writing by the Owner and the
Construction Manager, before their delivery to the Project. Materials delivered
damaged in shipment or damaged due to any other cause prior to installation and
acceptance shall be replaced at the expense of the Contractor. Where selection of
materials by the Owner is required, the Contractor shall not install or allow
installation of any materials prior to the Owner selection and written: consent,
which shall be obtained through the Construction Manager. '

Fitting and Coordination of Work. The Contractor shall be responsiBle for all
cutting, fitting or patching that may be required to complete the work or to make
its several parts fit together properly.

The Contractor shall be responsible for the proper fitting of all work and for the
coordination of operations of all trades, subcontractors or material men engaged
under the Rehabilitation Agreement. The Contractor shall provide to each
subcontractor the locations and measurements which they may require for the
fitting of their work to all surrounding work.

The Contractor shall not damage or endanger any portion of the work of the
Owner or any separate contractors by cutting, patching or otherwise altering any
work, or by excavation. The Contractor shall not cut or otherwise alter the work
of the Owner or any separate contractor except with, the written consent of the
Owner and of such separate contractor. The Contractor shall not unreasonably
withhold from the Owner or any separate contractor consent to cutting or
otherwise alternating the work of the Contractor.

Protection of Work, Property and Persons. The Contractor shall adequately
protect the work, adjacent property, and the public, and shall be responsible for
any damage or injury due to its acts or neglect or due to the act or neglect of any
subcontractor or anyone directly or indirectly employed by the Contractor or any
of its subcontractors, or anyone for whose acts or neglect any of them be liable.

The Contractor shall not load or permit any part of any structure to be loaded with
weights that will endanger the structure, nor shall it subject any part of the work
to stresses or pressures that will endanger it.

The Contractor shall continuously maintain adequate safety precautions during
construction to insure protection or workers and users of the Property. All
hallways, stairs, and means of agree shall remain free of obstruction while work is
in progress.

Repairs. The Contractor shall make repairs to all surfaces, equipment, and
furniture damaged as a result of rehabilitation construction work performed by the
Contractor at no additional cost to the Owner within a reasonable time after
notification of same, Where repair is not feasible, the Contractor shall secure
replacement items or the Owner’s approved equal, at the Contractor’s sole
expense. :

Cleaning Up. The Contractor shall at all times keep the premises free from
accumulation of waste materials or rubbish caused by the Contractor’s operations.
18
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At the completion of the work, the Contractor shall remove all its waste materials
and rubbish from and about the Project as well as all its tools, construction
equipment, machinery and surplus materials.

Liquidated Damages and Excusable Delays, If the Contractor does not complete
the work within the specified time, and it is determined by the Construction
Manager that the incompletion was due to inexcusable delays; then, in such event,
the Contractor shall be liable for liquidated damages. Said liquidated  damages
shall be assessed at a rate of $250.00 working day exceeding the time of
performance completion for the Project specified in the Construction
Rehabilitation Agreement, The Owner, upon the recommendation and approval
of the Construction Manager, may at its sole discretion, waive any claims on the
Contractor for liquidated damages even though actually incurred and due.

The Contractor shall not be charged with liquidated damages for any delays in the
completion of the work due to excusable delays, as determined by the
Construction Manager, for unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Such causes for excusable delays as
determined by the Construction Manager, shall include, but are not restricted to:
acts of God, acts of public enemy, acts of the government in either ifs sovereign
or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes
and unusually severe weather. In every case, the failure to perform must be
beyond the control and without the fault or negligence of the Contractor.

Payment Applications and Waiver and Release of Liens. The Contractor shall
submit all payment, applications, whether partial or final, to the Owner through
the Construction Manager. The payment request shall be foran  amount equal
to the percentage of work completed, which is work fully installed and in place,
less the amount of any previous approved payments not including withheld
retention. ‘ :

The payment application of the Contractor shall be reviewed and processed for
payment by the Construction Manager and the Owner as further described in this
Addendum and the Rehabilitation Agreement. At the time of submission of each
payment application, whether partial or final, the Contractor shall provide its
affidavit and release of lien for itself and all contractors and subcontractors
performing work as well as material men and suppliers furnishing supplies,
equipment and appliances in connection with that portion of the work being
processed for payment. The Contractor shall also provide at the time of each
payment application, the manufacturers warranties, brochures, instructions and
related documents as well as, to the extent applicable, the written warranties of
participating contractors and subcontractors for that portion of the work being
processed in connection with the payment application.

Warranty. The Contractor shall warrant and guarantee to the Owner that all
materials and equipment furnished in accord with the Rehabilitation Agreement
shall be new unless otherwise specified, and that all work shall be of good quality,
free from faults and defects and in conformance with the Contract Documents.
All work not conforming to these requirements, including substitutions not
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properly approved and authorized, may be considered deféctive. If required by
the Owner, the Contractor shall furnish satisfactory evidence as to: the kind and
quality of materials and equipment.

The Contractor shall provide a written warranty to the Owner in connection with
its submission of its final payment application to the Construction Manager. The
Warranty shall be on a form acceptable to the Construction Manager and shall be
dated and made effective as of the date of the Certificate of Completion for the
Project issued by the Construction Manager. The warranty shall be in effect for
one year from said effective date and shall guarantee to the Owner that the
rehabilitation/replacement construction work performed at the Project by the
Contractor is of good quality, free from faults and defects and in conformance
with the Contract Documents; and that in the event that faults or defects in the
work shall arise, within one year of the effective date of the warranty, not
otherwise determined by the Construction Manager to be normal wear and tear ot
abusive use by the Owner, that the Contractor shall furnish all necessary labor and
material at its sole expense to promptly correct the faulty and defective work.

Additionally, the Contractor shall, to the extent applicable to the Rehabilitation
Agreement, provide a separate written warranty from roofing subcontractors
guarantecing roofing work of 10 years from final acceptance and completion of
the work, and a separate written warranty from exterior painting subcontractors
shall also be provided guaranteeing exterior painting work for 2 years from final
acceptance and completion of the work. Furthermore, the Contractor shall
provide the Owner with all manufacturers’ and suppliers’, written guarantees and
warranties covering supplies, equipment and appliances furnished in connection
with the work at the Project.

Indemnification. To the fullest extent permitted by law, the Contractor shall
protect, defend, indemnify and hold harmless the Owner and the City of North
Miami, and their officers, employees and agents, form and against any and all
lawsuits, penalties, claims, damages, seftlements, judgments, decrees, costs,
charges and other expenses or liabilities, of every kind, sort or description,
including, but not limited to, attorneys” fees at both the trial and appellate levels,
in connection with or arising, directly or indirectly out of or resulting in
connection with this Addendum and the Rehabilitation Agreement. Without
limiting the foregoing, any and all such claims, suits, etc., relating to personal
injury, death, damage to property, defects in materials or workmanship, actual or
alleged infringement of any patent, trademark, copyright or of any other tangible
or intangible personal or property right, or any actual or alleged violation of any
applicable statute, ordinance, administrative order, rule or regulation or decree of
any court, is included in the indemnity. The Contracior further agrees to
investigate, handle, respond to, provide defense for, and defend any such claims,
etc., at its sole expense and agrees to bear all other costs and expenses related
thereto, even if the claim(s) is groundless, false or fraudulent.

In case of injury to persons, animals or property, real or personal, by reason of

failure to erect or maintain proper and necessary barricades, safeguards and

signals or by reason of any negligence of the Confractor or any of its

subcontractors or any of the Contractor’s agents or employees or its
20
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subcontractors, agents or employees during the performance of the work before
the payments for work have become due under the Rehabilitation Agreement, the
Owner, through and with the approval of the Construction Manager, may
withhold such payments as long as it shall be deemed necessary for the indemnity
of the Owner and the City of North Miami; provided, that the failure to pay the
same shall not be construed or considered as a waiver of the indemnity as
hereinabove set forth.

Termination of the Contract. The Contractor shall, if for cause, have the right to
terminate the Rehabilitation Agreement only in the event that the Owner refuses
access to the Project at reasonable times during the work week, defined in this
Addendum as 8:00 AM to 5:00 PM Mondays through Fridays, except for
recognized City Holidays and excluding Saturdays and Sundays; or commit any
interference with the Contractor or its agents and employees, its subcontractors or
their agents and employees in the performance of work; or otherwise commits
abusive or threatening conduct toward the Contractor, its subcontractors or their
respective agents and employees performing the work at the project under the
direct or indirect control of the Contractor.
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Exhibit “B”
SCOPE OF SERVICES
OWNER and CONTRACTOR agree to undertake the following repairs:

(01) EXTERIOR PRESSURE CLEANING $ 250.00

Furnish equipment and labor to pressure clean, (with minimum 3,000 p.s.i) all exterior siding,
masonry/stucco and wood wall and ceiling surfaces, security bars, awnings, railings, pipes, doors,
columns, slabs, walkway (including public walkway in front of the house) and any exposed concrete
area. Remove alga, mold and mildew. Upon completion, all surfaces must be frec of chalking, peeling,
flaking, rust, mold and mildew. NOTE: Contractor is responsible for protecting all flowers, shrubs,
hedges, trees and ornamentals on site while pressure cleaning is being performed. Call Housing

Inspector for inspection.

02) PAINT EXTERIOR SURFACE OF HOUSE AND

PROVIDE THE MANUFACTURE EXTERIOR WARRANTY ~ $2.800.00
Remove dry, shrunken deteriorated caulk. Cut away old gasket and/or sealants as needed. Remove
existing caulk from all windows and doors. Clean all joint surfaces and prepare surfaces to receive new

sealants. Install backer rods as necessary prior to caulking (including the rear steps. outside the northeast

bedroom exterior door). Prime all joints as necessary. Apply and tool ZERO OR LOW VOC sealant to

required configurations. Prepare surface, prime and paint. Tint the primer to the color selection. Paint all

previous painted surfaces including, eave drip, fascia, soffit, doors (six sides), patio ceiling (screened in or

not), concrete slabs and walkways, security/decorative bars, railing and awnings. Use the right product

for the surface painted. Apply finish coat(s), test paint to determine proper number of coats for-coverage.

Protect adjacent areas while painting. Homeowner will select a maximum of three colors. Call Housing

Inspector prior to application of finish coat. NOTE: contractor is responsible for protecting all

flowers, shrubs, hedges, trees and ornamentals on site while pressure cleaning is being performed.

Additional paint shall left to Homeowner for future use.

« Replace all loose and missing stucco siding. Repair the stucco siding with the same finish and thickness
as the existing. Patch and seal cracks with elastomeric caulking material. .

e The rear steps (outside the northeast bedroom exterior door) are separating from the exterior
wall of the house. Please filled with a backer rod and caulking.

* Excessive bleeding in wood members must be spot primed before application of first coat.

¢ Do not spray paint; roller and brush application only. All work must be free of runs, sags, defective
brushing or reiling.

e Apply the proper mil-thickness of paint for moisture protection and warranty.
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e Material allowance for paint must be mid-grade or better of the City approved brands, which are ZERO
OR LOW VOC 100% acrylic products, i.e., Sherwin Williams (Harmony) or an approved equal.
Housing Inspector to verify brand and VOC level.

e Upon completion of the project, the contractor must provide a manufacture warranty (not the

paint label warranty). The manufacture representative must inspect, approve and sign-off on the

exterior painting,
¢ Replace the screens on the crawl space vents, around the perimeter of the house.
» Install approved address numbers; placed in a position to be plainly visible from the street fronting the

property. The residential buildings the numbers shall be at least four inches tall and one-half inch wide.

03) FUMIGATION $ 1,300.00
After all new materials are in place; have building treated for all types of termites indigenous to the City
of North Miami and South Florida area such as Dry-wood, Subterranean and Fermosan. A licensed pest
control company using the proper fumigant must perform all extermination. The Contractor shall
schedule the treatment between the Homeowner(s) and exterminating company during the last draw
period, after all wood components have been installed. The Homeowner must vacate the premises as
necessary, prior to the fumigation treatment as directed by the exterminating company. An
inspection/treatment report (Form 1145) must be submitted after the fumigation process has been
completed along with the warranty from the pest control company with his/her final pay request for this
item. Contractor shall warrant work for five years from completion date of all work required under this
work item. A copy of the warranty must be submitted to the Homeowner and the Housing Division office
upon completion of all rehabilitation done to this property.

+ Price to relocate Homeowner in standard hotel must be included in bidding price,

INTERIOR

GENERAL PAINT SPECIFICATIONS
Unpainted materials require priming and two coats of paint. Tint the primer per color selection. Previous
paint surface should receive two coats of paint. All stains should be spot-primed before painting. All paint
must be mid-grade or better of the City approved brands, which are ZERQ VOC products, i.e., Benjamin
Moore (Aura or EcoSpec), Sherwin Williams (Harmony), Glidden/ICI (Life master) PPG (Pure
Performance), Olympic (Valspar). Housing Inspector shall verify brand and VOC level. Upon
completion, contractor must provide the Homeowner a list of all paint code numbers per rooms and

locations, for later color matching,
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04) PLUMBING- MISCELLANEOUS WORK ITEMS $ 1.300.00

* Provide labor and material to connect washer to the house main drain. Flush line

to remove and /or repair blockage.

¢ Provide labor and material to restore hot water to the master bathroom.

e Take all corrective measure to repair, hook up and address all plumbing problems in master bedroom,

washer drain and kitchen.

05) KITCHEN RENOVATION $ 6.800.00
The intent of the following specifications, in this work item, is to renovate the kitchen, Haul away debris
from property at once.
a) Remove existing kitchen cabinets. The Contractors will verify measurements and dimensions, for
replacement. Protect the floor, walls, ceilings and appliances: Repair all damaged and adjacent surfaces
caused by this installation, restoring to original condition. Homeowner to select color and design of
cabinet, from standard stock.
o Replace the cabinetry in the same configuration as the existing, except install 42” wall cabinets.
o All new cabinets are to be plywood or solid wood including the doors, no particleboard.

CONTRACTOR is responsible for verifying all cabinetry material with Housing Inspector.

o Special note:  remove the existing marble countertop, on the north-wall base cabinets protect
and store for reinstallation in the same location.

o Remove and replace the remaining kitchen countertops in the same configuration as the existing,.
Install the new Formica countertop on veneered exterior grade plywood. Homeowner will select
color and design, within the budget.

o Install a full back splash.

o Material budget for door and drawer knobs/handles is $2.00 each,

b) Re-install and hook up plumbing lines to the sewer line system.

¢} Remove and re-install existing kitchen sink and faucet. Install new supply tubes. Install new drain
assembly. Install shut off valves, if valves are missing. Place escutcheon plates at all plumbing and

electrical opening through the cabinet or wall.

d) Re-install the existing microwave range hood mounted below the wall cabinet: attach to the
existing duct to the exterior. Install a new termination cap with a built-in back draft damper. Patch any
ceiling, wall, soffit or roof opening relating to this work item. Modify the wall cabinet to accommodate
the ductwork. Conceal the ductwork within and above the wall cabinet with like materiel and trim
work.

d) Install a dedicated 20-amps line for the above exhaust fan.
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e) Provide the required number of tamper proof GFCI Receptacles along the kitchen countertop, i.e.,
there must be no point along the kitchen countertop wall-line located further than 24" from:the GFCI
outlet. Counter space 12” or more must have a tamper proof GFCI outlet.

f)  Floor — patch the flooring as required because of the cabinet removal, match the existing tiles
close as possible.

g)  Walls and ceiling - On the wall, remove the wallpaper and adhesives. Clean the wall with TSP
solution. Remove all loose or deteriorated walls and framing material. Remove the ceiling crown
molding, do not replace. Remove the kitchen soffit system. Remove all protruded nails throughout the
wall surfaces. Haul away all debris from property at once. Patch and paint walls and ceiling. Repair any

crack(s). Fur-out the ceiling and install drywall (tape and finish), to hide electrical conduit/wiring,
rough areas and to get a smooth ceiling and walls. Box-out along the wall as required concealing the

electrical conduit. Patch small holes with spackle. Patch with like material and matching thickness of

existing walls and/or ceilings. Patched finishes should match existing finish as close as possible.
Discuss (with Homeowner) any variations in the new finish or type of new finish, prior to beginning

the work. Paint per the General Paint Specifications.

06) MAIN BATHROOM $ 4.500.00
a)  In the bathroom, remove the existing tub/shower diverter fixture. DO NOT REMOVE THE TUB.
Install a new showerhead and tub/shower fixture. Controls and operating mechanisms will be operable
with one hand and should not require tight grasping. Acceptable désigns for the shower control fixture
are lever-operated, push-type controlled mechanisms, pressure balanced, anti-scald type. Showerhead

must be WaterSense labeled, using no more than 2.0 gallons of water per minute. Install shut-off

valves, if missing. Secure showerhead. There is no rear access panel, if required, remove the adjacent
room wall and replace to perform the repair work.

b) Walls — Patch repair the tile around the vanity. Match the existing the existing tiles as close as
possible. Use the appropriate trim and finishing materials for a good tile installation, i.e., bull nose tiles.

¢) Remove and replace the vanity and sink/countertop. The new vanity and countertop shall have the

same dimensions as the existing. Discuss the vanity cabinet storage amenities with Homeowner, as the

Homeowner will select these amenities from standard stock.
© The new vanity shall be plywood or solid wood including the doors, no particleboard.

CONTRACTOR is responsible for verifying all cabinetry material with Housing Inspector,

© The sink (cultured marble sink) shall be formed as an integral part of the countertop. Homeowner
will select the color and style for the cabinet, and sink/countertop from standard stock colors.
© New fixture control and operating mechanisms will be operable with one hand and should not

require tight grasping, pinching, or twisting of the wrist.
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© Install new supply tubes. Install new drain assembly for the sink. Install shut off vaives.

© Place escutcheon plates at all plumbing and electrical opening through the cabinet or wall.
d)  Floor : paich/repair the wood flooring system as required because of the toilet removal, match
the existing tiles close as possible

€) Remove toilet and install a new toilet with toilet seat. Discuss with the Homeowner, elongated or

at 17” or higher, ADA approved and wheelchair accessible. The new toilet must be listed in the

U.S. Environmental Protection Agency's (EPA) WaterSense® program, which has the WaterSense

label of approval for using no more than 1.28 gallons per flush. Install new supply tube(s),
escutcheon(s) and shut off valve(s). '

f)  Provide tamper proof GFCI Receptacle(s), in the bathroom.

g) Install a new bathroom exhaust ceiling fan with built-in light; ENERGY STAR qualified and

labeled accordingly. Install ductwork to the exterior. Both exhaust fan and the termination cap are to

have built-in back draft dampers. Operate the fan by a separate delay timer switch. The exhaust fan
should have a noise rating of 0.3-1.5 sone. Verify the cubic feet per minute (cfm) of air movement
required for the new fan.
© Bathroom exhaust fans CFM calculations based upon the room size:

o Cubic feet times .13 factor

o CFx.13=CFM
Provide verification of sone rating and c¢fm of air movement upon to the Housing Inspector, Patch any
ceiling or roof opening relating to this work item. Homeowner will select the exhaust ceiling fan with

built-in light within the budgeted amount of $170.00 per fixture.

07) MASTER BATHROOM $ 1,000.00
a) Install new two framed tempered glass bi-pass or hinged shower doors, Homeowner to select
finish of trim and style of doors within a material budget of $350. Apply a heavy bead of silicone caulk
to the underside of the threshold. Do not attach shower doors threshold with screws or other fasteners
that can puncturé the shower curb or tub. .

b) Install a new bathroom exhaust ceiling fan with built-in light; ENERGY STAR qualified and
labeled accordingly. Install ductwork tolthe exterior. Both exhaust fan and the termination cap are to
have built-in back draft dampers. Operate the fan by a separate delay timer switch. The exhaust fan
should have a noise rating of 0.3-1.5 sone. Verify the cubic feet per minute (cfm) of air movement
required for the new fan.

© Wall and ceiling fans CFM calculations based upon the room size:

o Cubic feet times .13 factor
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o .CFx.13=CFM
Provide verification of sone rating and cfm of air movement upon to the Housing Inspector. Patch any
ceiling or roof opening relating to this work item, Homeowner will select the exhaust ceiling fan with

built-in light within the budgeted amount of $170.00 per fixture.

08) LIVING ROOM - REPAIR CEILING - $935.00

Remove all loose water damage ceiling material, loose supporting ceiling member and haul away all
debris from property at once. Replace insulation, if removed, to a level of R-30. Repair cracks. Patch
small holes with spackle. For large holes or complete ceiling replacement, install the required backing or
furring strip. Patch with like material matching thickness of existing ceiling. Use 5/8” drywall for
complete ceiling replacement, Patched ceiling finishes should match existing finish as close as possible.
Discuss (with Homeowner) variations in the new ceiling finish or type of new finish, prior to beginning

the work. Paint entire ceiling. Paint per the General Paint Specifications.

09) REPLACEMENT OF CENTRAL AIR CONDITIONING SPLIT SYSTEM $ 1,000.00
Remove existing air-handler and outside condensing unit. Within the same locations, as the existing units,
install a new air-handling unit with electric heat strip and condensing unit of sufficient size to
accommodate the needs of the home. The air conditioning unit shall have a minimum SEER rating of
14.0, and labeled as ENERGY STAR qualified. Acceptable manufactures are Carrier, Rheem and
Goodman. Haul away all debris from property at once. Upon completion of work, Contractor shall
provide Homeowner wifh the manufacturer’s informational equipment package, equipment warranty with
a five (5) years compressor warranty and Contractor’s one-year full warranty for labdr and material.
Installation must comply with the manufacture specifications and building codes; make all the necessary
modifications. Apply all FPL energy conservation rebates to the contractor cost of the air conditioning
equipment. It is the responsibility of the contractor to register with FPL and to submit the signed Watt
Saver form to Housing.
¢ Provide a heat-loss IQad calculation; to properly size the replacement unit,
-A Size the elécfric heat to maintain anrindoor teﬁnperature of 68 degrees F with an outdoor ambient
temperature of 40 degrees F. _ y
+ Provide new easy to read, 7-days programmable thermostat, high-low voltage electric servicé, liquid
lines, stands and/or concrete pad.

+ Upgrade and/or modify the electric (per building code).

« Replace all supply and return diffusers/erilles. All the supply air diffusers will be white in color and

match the size of the duct outlets. The diffusers are to_be adjustable with manual opposed blade

dampers (multi-directional) based upon the existing locations of the duct outlets.
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+ Install missing supply/return air ducting and grilles in each room, Do not install return air grilles in the
walls or doors, for the bedrooms. Do not install return air grille in the bathrooms.

* Modify walls, ceilings, closets and doors to accommodate the new equipfnent and/or supply, retum air
ductwork and outlets. Modifications or repairs work to stucco, drywall, paint, caulk, andfqr tile, etc
should match existing adjacent surfaces. |

¢ Patch and paint inside the air-handling closet before install the equipment.

¢ Power vacuum clean the existing ductwork. Provide verification of cleaning upon billing.

10) INSTALL CEILING FAN WITH LIGHT (2 | $7 00..00
LOCATION (MIDDLE AND NE BEDROOM)

Install new ceiling fan (5-blade minimum) with light as manufactured by Hampton Bay, Hunter Douglas
or approved equal. Homeowner will select the light fixture within the material allowance of $150.00 per
fixture, ENERGY STAR qualified and labeled accordingly. Conceal all wiring, no surface mounted
molding. Install junction box and ceiling support, as required for the installations. Repair walls and
ceilings as required, matching the adjacent surfaces.

« Install a wall switch to control the light and a separate speed control switch to control the fan.

« Discuss with the Homeowner the locations prior to installation.

11) INSTALL SMOKE DETECTORS AND/OR CARBON MONOXIDE ALARMS  § 700.00
Install smoke detectors (and smoke carbon monoxide alarms where required), hard-wired and
interconnected, with battery backup. Install the smoke detectors in each bedroom and in the hallway or
area outside the bedroom(s) and in or outside the garage and any other area as required per code;
inasmuch as, follow the FBC and NEC requirements for placement of the alarm on the walls, ceiling and
location within the home. Patch and paint any effected areas associated with this work item to match the
existing adjacent surfaces (including where an existing smoke detectors were removed), paint from cut-
line to cut-line.

» Remove existing hard-wired smoke detectors, if cannot be interconnected

» Remove existing batiery-operated smoke detectors and patch surface after removal.

12) GARAGE $ 1,200.00

Remove all loose water damage ceiling material, west wall, and loose supporting ceiling member
and haul away all debris from property at once. Replace insulation, if removed, to a level of R-30. Repair
cracks. Patch small holes with spackle. For large holes or complete ceiling replacement, install the
required backing or furring strip. Patch with like material matching thickness of existing ceiling. Use 5/8”

drywall for complete ceiling and wall replacement. Patched ceiling and wall finishes should match
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existing finish as close as possible. Discuss (with Homeowner) variations in the new ceiling finish or type
of new finish, prior to beginning the work. Paint entire ceiling and wall. Paint per the General Paint

Specifications. Re-adjust or Re-attach garage door mechanism propetly.

13) CHECK ELECTRIC CONNECTIONS, SWITCHES

AND RECEPTACLES & PROVIDE TAMPER PROOF GFCI’s $ 1.800.00

Replace any switches, cover plates, receptacles, GFCI’s that are damaged, malfunctioned, painted over

and/or missing. Replace all damaged electrical connections, conduit and wiring. The new receptacles

should be modern polarized, grounded tamper proof receptacles. Check the amperage rating of circuits

and use receptacles with the correct ratings.

+ Provide and install tamper proof GFCI Receptacles for the bathroom(s), kitchen, garage, exterior
receptacles and any other locations as required by NEC and FBC.

« Correct any hot water heater and air conditioner electrical code violation.

» Clearly label all circuits in the panel box.

« Relocate electrical panel at a code-approved location.
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Exhibit “C-1”

FEDERAL ASSURANCES AND REQUIREMENTS

The Owner and Contractor agree to abide by all Federal laws, rules and regulations applicable to
Federally-assisted residential construction work of this type, whether specifically cited verbatim
in this Addendum or incorporated hereto by reference. The Owner and the Contractor also agree
to assist and actively cooperate with the Federal Government and its designee in obtaining the
compliance of contractors and subcontractors with all said Federal laws, rules and regulations.
The Contractor specifically agrees to be bound by the Federal laws, rules and regulations
specifically described below, and to incorporate, or cause to be incorporated, in all contracts and
subcontracts related to this Addendum, whether verbatim or by reference, the Federal laws, rules
and regulations applicable to contractors and subcontractors participating on Federally assisted
residential construction projects of this type.

As specifically referred to throughout this Addendum, the use of and reference to the terms
“Federal Government”, “Secretary” or to the “Department of Housing and Urban Development
(HUD)” shall mean the U.S. Department of Housing and Urban Development and it’s authorized
representatives. As used in or referred to in this Addendum, the term “designee” shall mean the
City of North Miami in addition to any other authorized representative, agent or designee of the
Federal Government.

(a) Ineligible Contractors, This addendum is subject to the requirements of the HUD
Prohibition Against Use of Disbarred, Suspended or Ineligible Contractors described at
24 CFR Part 570, and the Contractor agrees not to award any contract or purchase order
for rehabilitation construction work, other services, materials, equipment, or supplies, to
be paid for, in whole or in part with the proceeds of the loan made in connection with this
Agreement, to any contractor or subcontractor, whom the Contractor has been advised is
debarred, suspended, incligible or otherwise found unacceptable for participation in
Federally-assisted contracts by the Secretary of Housing and Urban Development, or its
designee.

The Contractor, prior to commencing work, shall submit an original notarized
Certification of Eligibility of Prime Contractor form used in connection with the City’s
Rehab Program., The Contractor shall include the provision of this clause in every
contract or subcontract entered into in connection with this work so that this provision
shall be binding on all contractors and subcontractors. Furthermore, the Coniractor shall
require all such contractors and subcontractors to submit an original notarized Certificate
of Eligibility of Subcontractor form prior to the commencement of work by any and all
participating contractors or subcontractors.

By the insertion of the certification of eligibility clause in all contracts and subcontracts,
the Contractor and all subcontractors’ state that they are eligible for award of a Federally
assisted or insured contract, The Construction Manager, on behalf of the Owner, shall
verify that the Contractor is eligible prior to the award of the Rehabilitation Agreement,
through its review of the current HUD List of Debarred, Suspended, or Ineligible
Participants, and the General Services Administration’s Consolidated List of Debarred,
Suspended, and Ineligible Contractors.
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In the case of the award of contracts or subcontracts by the Contractor to its
subcontractors, for the work funded in connection with this Project under the
Rehabilitation Agreement, the Contractor hereby acknowledges its responsibility to
employ only eligible subcontractors who have certified to their eligibility to undertake
Federally assisted work in written contracts or subcontracts containing the provision of
this paragraph, as well as all other applicable Federal assurances and requirements.

Should any subcontractor be found ineligible after award of a contract or subcontract, the
Contractor acknowledges that it must terminate the contract or subcontract, and the
matter will be referred to the Federal Government for its action.

The Contractor shall include the provision of this paragraph in every contract or
subcontract entered into in connection with the work so that this provision shall be
binding on any and all participating contractors or subcontractors.

(b) Section 8 Existing Housing Quality Standards. This Addendum is subject to the HUD

Section 8 Housing Quality Standards described at 24 CFR 882.109. As such, work
performed in cormection with this Addendum shall conform to the policies and guidelines
for the Section 8 Housing Quality Standards for Existing Housing which for
rehabilitation construction work of this type shall result, after rehab: in a structurally
sound dwelling, providing adequate space, illumination, air quality, electricity, water
supply, refuse disposal and security; with properly operating facilities for cooking,
refrigeration and the maintenance of an adequate thermal environment; and properly
operating sanitary facilities affording privacy to occupants as well as, where applicable,
the removal of architectural barriers to the handicapped.

The Contractor shall include the provision of this paragraph in every contract or
subcontract entered into in connection with this work so that this provision shall be
binding on any and all participating contractors or subcontractors. '

(c) The Energy Policy and Conservation Act of 1975. This Addendum is subject to the

requirements of the Energy Policy and Conservation Act of 1975, and HUD’s Cost
Effective Energy Conservation and Effectiveness Standards described at 24 CFR, Part 39
and issued pursuant to the Housing and Community Development Act of 1964, as
amended in 1978 (42 U.S.C. 1452b.), requires that rehabilitation of residential properties
under this program are subject to the Cost Effective Energy Conservation Standards;
except that '

(1) Thermal improvements of construction elements which would not be made
assessable or become exposed during rehabilitation is not required, and

(2) Energy conservation improvements not practical when considering economic
feasibility, program needs, and the materials and type of construction may be
eliminated.

As specifically related to this Addendum, the work performed in connection with this
Addendum and the Rehabilitation Agreement shall conform to the standards and policies
relating to energy efficiency, which are contained in The State Energy Conservation Plan
jssued in compliance with The Energy Policy and Conservation Act (P.L. 94-163).
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The Contractor shall include the provision of this paragraph in every contract or
subcontract entered into in connection with this work so that this provision shall be
binding on any and all participating contractors or subcontractors.

(d) Prohibition Apgainst Use of Lead Based Paint. This Agreement is subject to the

requirements of the HUD Lead-Based Paint Regulations described at 24 CFR Part 35 and
made effective January 1, 1972.

The HUD Lead-Based Paint Regulations prohibits the use of lead-based paint containing
more than one per centum lead by weight (calculated as lead metal) in the fotal
nonvolatile content of liquid paint in all residential rehabilitation work for HUD-assisted
or insured projects. The regulations require that any old lead-based paint remaining on

~ walls and ceilings shall be removed or completely concealed with a suitable covering

(€)

such as drywall, hardboard, plywood, ctc., before these surfaces are redecorated. They
apply to all exposed interior surfaces and to all portions of exterior elements and surfaces
readily accessible” to children, i.e., deck, stairs, porches, railings, doors, windows, eic.
Concealed work such as structural steel is excluded.

The Contractor shall include the provision of this paragraph in every contract or
subcontract entered into in connection with this work so that this prowsmn shall be
binding on any and all participating contractors or subcontractors.

“Section 3 Clause. This Addendum is subject to the requirements of Section 3 of The
Housing and Urban Development Act of 1968, as amended (12 U.8.C, 1701U) and all
applicable HUD rules and regulations issued pursuant thereto in 24 CFR Part 135, and
any additional HUD rules and orders issued under it prior to the execution of this
Addendum and the Rehabilitation Agreement. The Contractor shall comply with the
following provision, and shall include the provisions of paragraphs (e), {1) and (2) in
every contract and subcontract entered into in connection with this work so that they shall
be binding upon any and all participating contractors and subcontractors.

(1) The work to be performed under this contract is on a project assigned under a
program providing direct Federal financial assistance from the Department of
Housing and Urban Development and is subject fo the requirements of Section 3
of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C.
1701u. Section 3 requires that to the greatest extent fea51ble opportunities for
training and employment be given lower income residents of the project area and
contracts for work in connection with the project be awarded to business
concerns, which are located in, or owned in substantial part by persons residing in
the area of the project.

(2) The parties to this contract shall comply with the provisions of said Section 3 and
the regulations issued pursuant thereto by the Secretary of Housing and Urban
Development set forth in 24 CFR Part 135, and all applicable rules and orders of
the Department issued thereunder prior to the execution of this contract. The
parties to this contract certify and agree that they are under no contractual or other
disability, which would prevent them from complying with these requirements.
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(3) The Contractor shall send to each labor organization or representative of workers
with which he has a collective bargain - agreement or other contract or
understanding, if any, a notice advising the said labor organization or workers’
representative of his commitments under this Section 3 clause and shall post
copies of the notice in conspicuous places available to employees and applicants
for employment or training.

(4) The Contractor shall include this Section 3 clause in every subcontract for work in
connection with the project and will, at the direction of the applicant for or
recipient of Federal financial assistance, take appropriate action pursuant to the
subcontract upon a finding that the subcontractor is in violation of regulations
issued by the Secretary of Housing and Urban Development, 24 CFR Part 135.
The contractor shall not subcontract with any subcontractors where it has notice
or knowledge that the latter has been found in violation of regulations under 24
CFR Part 135 and shall not let any subcontract unless the subcontractor has first
provided it with a preliminary statement of ability to comply with the
requirements of these regulations.

(5) The Contractor will certify that any vacant employment positions, including
training positions , that are filled (1) after the contractor is selected or before the
contract is executed and (2) with persons other than those to whom the regulations
of 24 CFR Part 135 require employment opportunities to be directed, were not
filled to circumvent the contractor’s obligations under 24 CFR Part 135.

(6) Compliance with the provisions of Section 3, the regulations set forth in 24 CFR
Part 1335, and all applicable rules and orders of the Department issued thereunder
prior to the execution of the contract, shall be a condition of the Federal financial
assistance provided to the project, binding upon the applicant or recipient for such
assistance, its successors, and assigns. Failure to fulfill these requirements shall
subject the applicant or recipient, its contractors and subcontractors, its successor
and assigns to those sanctions specified by the grant or loan agreement or contract
through which Federal assistance is provided, and to such sanctions as re
specified by 24 CFR Part 133.

() Equal Employment Opportunity Clause. This Addendum is subject to the requirements

of Executive Order 11246, as amended by Executive Orders 11375 and 12081, and the
Contractor agrees that during the performance of the work at the Project, the Contractor
shall comply with the provisions of the “Equal Opportunity Clause” and the “Standard
Federal Equal Employment Opportunity Construction Contract Specifications™ as further
described at 41 CFR Part 60.4, which is incorporated herein verbatim and made a specific
part of this Addendum by reference.

Copies of the aforementioned Standard Federal Equal Opportunity Construction
Specifications are available, on behalf of the Owner, at the office of the Construction
Manager. As contained therein, the current goals and timetables for minority and female
participation for Miami-Dade County, expressed in percentage terms for the contractor’s
aggregate work force in each trade on all construction work in the covered area, are as
follows: 1) Goals for Female Utilization. All Trades are 6.9%; and 2) Goals for Minority
Utilization. All Trades are 15.5%.
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The Contractor shall include the provision of this paragraph in every contract or
subcontract entered into in connection with this work so that this provision shall be
binding on any and all participating contractors or subcontractors.

As specifically required under the provisions of Executive Order 11246, as amended by
Executive Orders 11375 and 12086, pertaining to the provisions of the aforementioned
Equal Opportunity Clause, during the performance of the work funded in connection with
the Project, the Contractor agrees to comply with, and shall include the provisions of
paragraphs (f) (1) through (7) in every contract or subcontract exceeding $10,000 so that
its provision shall be binding upon any and all contractors or subcontractors receiving an
award exceeding $10,000. However, for any contract or subcontract under $10,000, the
Contractor shall only include the provisions of paragraphs (f) (1) and (2) in each such
contract or subcontract so that at least these provisions shall be binding upon any and all
contractors or subcontractors receiving an award under $10,000.

(1) The Contractor shall not discriminate against any employee or the applicant for
employment because of race, color, religion, sex, or national origin, The
contractor shall take affirmative action to ensure that applicants are employed,
and that employees are treated during employment without regard to their race,
color, religion, sex or national origin. Such action shall include, but not be
limited to employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; lay off or termination; rates of pay or other forms of
‘compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided setting forth the provisions of
this nondiscrimination clause. '

(2) The Contractor shall, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex or
national origin.

(3) The Contractor shall send to each labor union or representative or workers with
which he has a collective bargaining agreement or other contract or
understanding, a notice to be provided by the Contract Compliance Officer
advising the said labor union or workers’ representatlves of the contractor’s
commitments under this section, and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

(4) The Contractor shall comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the
Secretary of Labor.

(5) The Contractor shall furnish all information and reports required by Executive
Order 11246 of September 24, 1965, and by rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books,
records, and accounts by the Department of the Secretary of Labor for purposes of
investigation to ascertain compliance with such rules, regulations and orders.
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(6) In the event of the contractor’s noncompliance with the nondiscrimination clauses
of this contract or with any of the said rules, regulations, or orders, the contractor
may be declared ineligible for further Government contracts or Federally assisted
construction contracts in accordance with procedures authorized in Executive
Order 11246 of September 24, 1965, or by rule, regulation, or order of the
Secretary of Labor, or as otherwise provided by law.

(7) The Contractor shall include paragraph (f) and particulatly the provisions of
paragraphs (f) (1) through (7) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued
pursuant to Section 204 of Executive Order 11246 of September 24, 1965, so that
such provisions will be binding upon each subcontractor or vendor. The
contractor shall take such action with respect to any subcontract or purchase order
as the Department may direct as a means of enforcing such provisions, including
sanctions for noncompliance provided, however, that in the event a contractor
becomes involved in, or is threatened with, litigation with a subcontractor or
vendor as a result of such direction by the Department, the contractor may request
the United States to enter into such litigation to protect the interests of the United
States.

() Title VI of the Civil Rights Act of 1964. The Contractor shall comply with the following

(h)

provision, and shall include this provision in every contract or subcontract entered into in
connection with the work so that it shall be binding upon any and all participating
contractors and subcontractors.

Title VI of the Civil Rights Act of 1964 (P.L. 88-352), and the regulations issued
pursuant thereto at 24 CFR Part 1, provide that no person in the United States shall, on
the grounds of race, color, or national origin, be excluded from participation in, be denied
the benefits of, or be otherwise subjected to discrimination under any program or activity
for which the applicant receives Federal financial assistance and shall immediately take
any measures necessary to effectuate this assurance. If any real property or structure
thereon is provided or improved with the aid of Federal financial assistance extended to
the applicant, this assurance shall obligate the applicant, or in the case of any transfer of
such property or structure when used for a purpose for which the Federal financial
assistance is extended, or for another purpose involving the provision of similar services
or benefits, to abide by all Federal laws and regulations.

Section 109 of the Housing and Community Development Act of 1974, The Contractor
shall comply with the following provision, and shall include this provision in every

contract or subcontract entered into in connection with this work so that it shall be
binding on any and all participating contractors and subcontractors:

Section 109 of The Housing and Community Development Act of 1974, and the
regulations issued pursuant thereto at 24 CFR 570.601, provide that no person in the
United States shall, on grounds of race, color, national origin, or sex, be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under, any
program or activity funded in whole or in part with funds provided under 24 CFR Part
570.
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(i) Section 504 of the Rehabilitation Act of 1973, as Amended. The Contractor shall comply

)

with the following provision, and shall include this provision in every contract or
subcontract entered into in connection with this work so that it shall be binding on any
and all participating contractors and subcontractors.

Section 504 of the Rehabilitation Act of 1973, as amended, provides that no otherwise
qualified handicapped individual in the United States shall solely by reason of his or her
handicap be excluded from the participation in, be denied the benefits of, or be
discriminated against, under any program or activity receiving Federal financial
assistance.

The Age Discrimination Act of 1975. The Contractor shall comply with the following
provision, and shall include this provision in every contract or subcontract entered into in
connection with this work so that it shall be binding on any and all participating
contractors and subcontractors. '

The Age Discrimination Act of 1975 (P.L. 94-135), as amended, which provides that no
otherwise qualified person shall solely by reason of his or her age be excluded from
participation in, or denied the benefits of, programs or activities receiving Federal
financial assistance.

(k) Interest of Certain Federal Officials. The Contractor shall comply with the following

0

provision, and shall include this provision in every contract or subcontract entered into in
connection with this work so that it shall be binding on any and all participating
contractors and subconiractors.

No member of or delegate to the Congress of the United States and no Resident
Commissioner shall be admitted to any share or part of this Addendum or to any benefit
arising from the same.

Interest of Members, Officers, or Employees of Local Governing Body or QOther Public
Officials. The Contractor shall comply with the following provision, and shall include

this provision in every contract or subcontract entered into in connection with this work
so that it shall be binding on any and all participating contractors and subcontractors.

No member, officer, employee, designee, or agent of the City, no member of the
governing body of the locality or localities which cxercised any functions or
responsibilities with respect to the subject matter of the Addendum during his or her
tenure or for one year thereafter, shall have any interest, direct or indirect, in any contract
or subcontract, or the proceeds thereof, for work to be performed in connection with the
program assisted under this Addendum. '

(m) Prohibition Against Payments of Bonus or Commission. The Contractor shall comply

with the following provision, and shall include this provision in every contract or
subcontract entered into in connection with this work so that it shall be binding on any
and all participating contractors and subconfractors.
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The assistance provided under this Addendum shall not be used in the payment of any
bonus or commission for the purpose of obtaining City approval of the application for
such assistance, or City approval of applications for additional assistance, or any other
approval or concurrence of the City required under this Addendum, Title I of the Housing
and Community Development Act of 1974, as amended, or Federal regulations with
respect thereto; provided, however, that reasonable fees for bona fide technical
consultant, managerial or other such services, other than actual s01101tat10n are not
hereby prohibited if otherwise eligible as program costs,

(n) Record Retention. Records shall be retained by the Contractor for three (3) years from
the ending date in which this Rehabilitation Agreement in which the work funded in
connection with the Project are paid in full or from the time all matters related to the
Rehabilitation Agreement have been disposed of, whichever is later. However, records
that are subject to financial or compliance findings shall be retained for a minimum of
three (3) years in the manner prescribed above or until such findings have been resolved,
whichever is later.

The Contractor shall include the provisions of this paragraph in every contract or
subcontract entered into in connection with the work so that this provision shall be
binding on any and all participating contractors or subcontractors.

(0) Governmental Access to Records. The Contractor shall at any time during normal
business hours and as often as officials of the City of North Miami as well as, applicable
Federal grantor agencies (including but not limited to, the U.S. Department of Housing
and Urban Development, the U.S. Department of Labor, or the Comptroller General of
the United States, any of their duly authorized representatives) may deem necessary,
make available any books, documents, papers, and records of the Contractor which are
directly pertinent to this Addendum and the Rehabilitation Agreement, for the purpose of
making audits, examinations, excerpts, and transcripts.

{p) Program Regulations. All work shall be performed in accordance with applicable federal
regulations, including, but not limited to Davis-Bacon Act, Contract Work Hours and
Safety Standards Act and Copeland Act (Anti-Kickback Act).

All work shall be performed in accordance with the terms and conditions stipulated in the
Agreement and all applicable plans and specifications, Change Orders to increase or
decrease the dollar amount or which alter or deviate from the approved scope of work
must be approved in writing by the City of North Miami prior to work being performed
or Change Orders being undertaken/implemented. Any change in the scope of work
which increases the costs of the contract is the Owner’s responsibility.

The Project shall begin only after a contract has been executed, a permit pulled, proof
that a Notice to Commence has been filed, and submission of a Contractor’s
Certification, County-required affidavits, proof of required insurances and an up-to- -date
contractor’s license and occupational license.

(q) Method of Payment - Program funds shall be disbursed to the Contractor as follows:
(1) All applications for payment must be accompanied by certified statements (i.e.,
releases of liens and affidavits from the Contractor, all sub-contractors and suppliers)
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“showing that the property is free and clear of mechanics, materialmen’s. or .any other
type of liens or obligations relating to the construction of the project. Also, a.copy of
both sides of the permit and inspection record card must accompany each payment

-request. All funding entities must authorize payments.

(1a)When requesting a payment, ALL of the following documents must be submitted at
the same time. If there are any documents missing, the payment request package will
NOT be accepted.

o Contractor’s Invoice
Release of Liens (Painters, General Contractor & Subcontractors)
Contractor’s Payment Request :
Homeowner’s Payment Authorization
Subconfractor’s List
Contractor’s Payment Request Worksheet
Certificate of Completion (submit only with final payment)

Final payment shall be due and payable within forty (45) calendar days following completion
of all terms of this contract and final inspection and acceptance of same by the Homeowner
and the City of North Miami.

(2) Program funds shall be paid upon compliance by the contractor with the following:

A. Environment Review

- The National environmental Policy Act (42 U.S.C. 4321, et seq.);

- The Council on Environmental Quality Regulations (40 CFR Parts
1500 — 1508);

- Environmental Review Procedures (24 CFR Part 58);

- National Historic Preservation Act of 1966 (16 U.S.C. 470 et seq.);

- National Flood Insurance Act of 1968 as amended by the Flood
Disaster Protection Act of 1973 (42 U.S.C. 4001 et seq.)

B. Lead Based Paint
- Lead Based Paint Poisoning Prevention Act (42 U.S8.C. 4801, et seq.);
- HUD Lead Based Paint Regulations (24 CFR Part 35).

C. Asbestos
- Asbestos Regulations (40 CFR 61, Subpart M);
- U.S. Department of Labor Occupational Health and Safety (OSHA)
Asbestos Regulations (29 CFR 1910.1001).

D. Labor Standards
- The Davis-Bacon Act (40 U.S.C. 276a) as amended;
- The Contract Work Hours and Safety Standards Act (40 U.S.C. 327-
333),
- Federal Labor Standards Provisions (29 CFR Part 5.5).
Additionally, all parties agreed to comply with all existing federal, state and local laws and
ordinances hereto applicable, as amended.

Gabriel, Yves 38
H12-1



