ADDENDUM NO. 1
APRIL 3, 2019

Solicitation Title:  Traffic Circle Project for N.E 14th Avenue & N.E 131st Street

Solicitation No.:  IFB 31-18-19  Due Date:  Friday, April 12, 2019
BY NO LATER THAN 3:30 PM

Attention all potential bidders:

Should Addendum:  Information included in this Addendum is for clarification purposes. This Addendum SHOULD be acknowledged by checking the box indicated on the City’s Contract Form A-5, Acknowledgement of Addendum(s), and submitted as part of your Proposal.

Request for Information Questions/Clarification:

Q.1  Has the City of North Miami and/or its representatives already initiated the formal process for the power pole relocation at the SW corner of the intersection (see plans)? If so, would it be possible to provide any information regarding the expected timeline for the relocation work to be completed? If this process has not commenced, please indicate exactly what the City’s expectations are regarding the responsibility for future payments to FPL for the relocation effort (cost not yet determined) as well as the additional time/potential delays which may be associated with the Pole Relocation related design, permitting, and fieldwork scheduling.

A.1  The City of North Miami and its representatives have already initiated the formal process of coordination with FPL regarding the power pole relocation. The City is trying to expedite pole relocation but a timeline for the work to be done by FPL has not been provided at the present time. Cost should be paid by FPL, but if not by the City.

Q.2  What is the estimated budget for the above-referenced project?
A.2  The estimated budget for this project is $199,500.

Q.3  What’s the estimated value of this project?
A.3  Same answer as A.2.

For any other questions, clarification can be found in the specifications. All other terms, conditions, and specifications remain unchanged for this solicitation.

End of Addendum