NORTHIMIAMI

ITQ No. 17-02-15

As of March 23, 2015, the aforementioned solicitation has been cancelled per section 1.11 of ITQ No. 17-
02-15 due to the bids exceeded City project budgeted amount.



